DOT_RGGBO1

PS&E JOB NO: 047004
CONTRACT NO: 006783
VERSION NO : 2

REVI SI ON NO :
REG ON NO .6

WORK ORDER# . XL1855

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

DATE: 05/ 10/ 2004
TIME: 09: 35

BI DS OPENED ON : May 27 2004

AWARDED ON : Jun 3 2004

o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 I NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVING | NC. CORAL CONSTRUCTI ON' COMPANY
gﬁgg\/’;"‘ RD TO | DAHO STATE LI NE 802 N FANCHER RD 2732 N BECK RD 10780 SW CLUTTER RD
042004 99212- 1016 SHERWOOD OR 97140- 9563
PROJECT | M 0906( 205) SPOKANE WA 992203366 POST FALLS ID 838544567 WLSOWILLE OR 970700347
CONTY(S)  : SPOKANE CONTRACTOR NUMBER 406000 CONTRACTOR NUMBER 661800 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -29.61% 3.00% 50. 74 %
116, 500. 00 82,000.00 - 34, 500. 00 120, 000. 00 3, 500. 00 175,616.00 59, 116. 00
2 REMDVI NG GUARDRAI L ANCHOR
6. 0000 EACH 160. 0000 150. 0000 -6.25% 165. 0000 3.13% 200. 0000 25. 00 %
960. 00 900. 00 -60. 00 990. 00 30. 00 1, 200. 00 240. 00
3 REMDVING GUI DE POST
238. 0000 EACH 2.5000 2.0000 -20.00 % 2.1000 -16. 00 % 2.0000 -20. 00 %
595. 00 476. 00 -119. 00 499. 80 -95. 20 476. 00 -119. 00
4  REMOVI NG MONUMENT CASE AND COVER
35. 0000 EACH 175. 0000 165. 0000 -5.71% 65. 0000 -62.86 % 60. 0000 -65.71%
6, 125. 00 5,775. 00 -350. 00 2,275.00  -3,850.00 2,100.00 -4, 025.00
GRADI NG
5 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1860. 0000 S. Y. 10. 0000 8. 5000 -15.00 % 13. 8500 38.50 % 9. 0000 -10.00 %
18, 600. 00 15,810.00 -2, 790.00 25, 761. 00 7,161. 00 16,740.00 -1, 860.00
6 REGRADI NG EXI STI NG REDI RECTI ONAL BERM
15. 0000 EACH 600. 0000 1, 900. 0000 216.67 % 2, 750. 0000 358.33% 990. 0000 65. 00 %
9, 000. 00 28,500.00 19, 500. 00 41,250.00 32, 250. 00 14, 850. 00 5, 850. 00
LI QUI D ASPHALT
7 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00 % 0.00 % 0. 00 %
7,110. 00 7,110. 00 7, 110. 00 7,110. 00
8 ASPHALT FOR FOG SEAL
3.1000 TON 400. 0000 400. 0000 0.00 % 455. 0000 13.75% 550. 0000 37.50 %
1, 240. 00 1, 240. 00 0.00 1, 410. 50 170. 50 1, 705. 00 465. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/10/ 2004

* k% BI D CHECK REPORT * * * TI ME: 09: 35
PSZE JOB NO: 042004 REVI SI ON NO BI DS OPENED ON : May 27 2004
CONTRACT NO: 006783 REGONNO  : 6 AWARDED ON : Jun 3 2004
VERSI ON NO : 2 WORK ORDER# : XL1855
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 I NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVING | NC. CORAL CONSTRUCTI ON' COMPANY
gﬁgg\/’;"‘ RD TO I DAHO STATE LINE 802 N FANCHER RD 2732 N BECK RD 10780 SW CLUTTER RD
042004 99212- 1016 SHERWOOD OR 97140- 9563
PROJECT | M 0906( 205) SPOKANE WA 992203366 POST FALLS ID 838544567 WLSOWILLE OR 970700347
CONTY(S)  : SPOKANE CONTRACTOR NUMBER 406000 CONTRACTOR NUMBER 661800 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
9 CRACK SEALI NG
EST. 0.00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
10 PLANI NG BI TUM NOUS PAVEMENT
56840. 0000 S Y. 1. 5000 1. 2000 ©20.00% 1. 7000 13.33% 1.1000 -26.67%
85, 260. 00 68,208.00 -17, 052. 00 96,628.00 11, 368.00 62,524.00 -22,736.00
11 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28
1270. 0000 TON 50. 0000 50. 0000 0.00 % 49. 9000 -0.20% 45. 0000 -10.00 %
63, 500. 00 63, 500. 00 0.00 63, 373. 00 -127.00 57,150.00 -6, 350. 00
12 HVA CL. 1/2 IN. PG 70-28
5840. 0000 TON 50. 0000 37. 0000 -26.00 % 44. 4500 S11.10% 40. 0000 -20. 00 %
292, 000. 00 216,080.00 -75,920.00 250,588.00 - 32, 412.00 233,600.00 - 58, 400. 00
13 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
10, 700. 00 10, 700. 00 10, 700. 00 10, 700. 00
14 COVPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0.00 % 0. 00 %
7,100. 00 7,100. 00 7, 100. 00 7,100. 00
15  CYCLIC DENSI TY PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
-4.00 -4.00 -4.00 -4.00
TRAFFI C
16 BEAM GUARDRAI L TYPE 1
626. 0000 L.F. 13. 0000 17. 5000 34.62 % 17. 5500 35. 00 % 18. 5000 42.31%
8, 138. 00 10, 955. 00 2,817. 00 10, 986. 30 2,848. 30 11, 581. 00 3, 443.00
17 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
9. 0000 EACH 650. 0000 1, 020. 0000 56. 92 % 1, 050. 0000 61.54 % 1, 300. 0000 100. 00 %
5, 850. 00 9, 180. 00 3,330. 00 9, 450. 00 3, 600. 00 11, 700. 00 5, 850. 00

18 BEAM GUARDRAI L FLARED TERM NAL
22.0000 EACH 1, 600. 0000 1, 670. 0000 4.38% 1, 685. 0000 5.31% 1, 900. 0000 18. 75 %
35, 200. 00 36, 740. 00 1, 540. 00 37,070. 00 1, 870. 00 41, 800. 00 6, 600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 10/ 2004
* k% BI D CHECK REPORT * * * TI ME: 09: 35
PSZE JOB NO: 042004 REVI SI ON NO BI DS OPENED ON : May 27 2004
CONTRACT NO: 006783 REGONNO  : 6 AWARDED ON : Jun 3 2004
VERSI ON NO : 2 WORK ORDER# : XL1855
o | SR 090 LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 I NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVING | NC. CORAL CONSTRUCTI ON' COMPANY
gﬁgg\/’;"‘ RD TO | DAHO STATE LI NE 802 N FANCHER RD 2732 N BECK RD 10780 SW CLUTTER RD
042004 99212- 1016 SHERWOOD OR 97140- 9563
PROJECT | M 0906( 205) WA 992203366 POST FALLS ID 838544567 WLSOWILLE OR 970700347
CONTY(S)  : SPOKANE CONTRACTOR NUMBER 406000 CONTRACTOR NUMBER 661800 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
19 BEAM GUARDRAI L ANCHOR TYPE 4
7.0000 EACH 450. 0000 450. 0000 0.00 % 465. 0000 3.33% 600. 0000 33.33%
3, 150. 00 3, 150. 00 0.00 3, 255. 00 105. 00 4, 200. 00 1, 050. 00
20 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARR! ER
1437. 0000 L.F. 5. 0000 7.0000 40. 00 % 6. 7000 34.00 % 5. 0000 0.00 %
7,185. 00 10, 059. 00 2,874.00 9, 627. 90 2, 442. 90 7,185. 00 0.00
21 H GH TENSI ON CABLE BARRI ER
34630. 0000 L.F. 13. 5000 12. 9000 -4.44% 12. 9000 -4.44% 17. 0000 25.93 %
467, 505. 00 446,727.00 -20,778.00 446,727.00  -20,778.00 588,710.00 121, 205. 00
22 ADDITI ONAL HI GH TENSI ON CABLE BARRI ER COMPONENTS
L.S. 155. 00 % 157.00 % 160. 00 %
5, 000. 00 12, 750. 00 7,750. 00 12, 850. 00 7, 850. 00 13, 000. 00 8, 000. 00
23 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00%
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
24 TRUCK MOUNTED | NPACT ATTENUATOR
2.0000 EACH 9, 000. 0000 2,000. 0000 -77.78% 2, 200. 0000 -75.56 % 2, 000. 0000 -77.78%
18, 000. 00 4,000.00 -14,000.00 4,400.00 -13,600.00 4,000.00 -14,000.00
25 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
50. 0000 HR 20. 0000 60. 0000 200. 00 % 65. 0000 225. 00 % 60. 0000 200. 00 %
1, 000. 00 3, 000. 00 2,000. 00 3, 250. 00 2, 250. 00 3, 000. 00 2,000. 00
26 FLEXI BLE GUI DE POST
370. 0000 EACH 19. 0000 17. 5000 -7.89% 19. 5000 2.63% 17. 5000 -7.89%
7,030. 00 6, 475. 00 -555. 00 7, 215. 00 185. 00 6, 475. 00 -555. 00
27 PAINT LI NE
40430. 0000 L.F. 0. 1500 0. 1000 -33.33% 0. 1000 -33.33% 0. 1000 -33.33%
6, 064. 50 4,043.00  -2,021.50 4,043.00  -2,021.50 4,043.00  -2,021.50
28 PAINTED WDE LI NE
2220. 0000 L.F. 0. 3000 0. 4000 33.33% 0. 4000 33.33% 0. 2500 -16. 67 %
666. 00 888. 00 222.00 888. 00 222. 00 555. 00 ~111. 00
29 PLASTI C CROSSVALK LI NE
240. 0000 S.F 5. 0000 5. 3500 7.00 % 5. 5000 10. 00 % 2. 2500 -55.00 %
1, 200. 00 1, 284. 00 84. 00 1, 320. 00 120. 00 540. 00 -660. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 10/ 2004

* k% BI D CHECK REPORT * * * TI ME: 09: 35
PSZE JOB NO: 042004 REVI SI ON NO BI DS OPENED ON : May 27 2004
CONTRACT NO: 006783 REGONNO  : 6 AWARDED ON : Jun 3 2004
VERSI ON NO : 2 WORK ORDER# : XL1855
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 I NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVING | NC. CORAL CONSTRUCTI ON' COMPANY
gﬁgg\/’;"‘ RD TO I DAHO STATE LINE 802 N FANCHER RD 2732 N BECK RD 10780 SW CLUTTER RD
042004 99212- 1016 SHERWOOD OR 97140- 9563
PROJECT | M 0906( 205) SPOKANE WA 992203366 POST FALLS ID 838544567 WLSOWILLE OR 970700347
CONTY(S)  : SPOKANE CONTRACTOR NUMBER 406000 CONTRACTOR NUMBER 661800 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
30 PLASTIC STOP LINE
201. 0000 L.F. 7.5000 9. 0000 20. 00 % 9. 0000 20. 00 % 5. 0000 -33.33%
1,507.50 1, 809. 00 301. 50 1, 809. 00 301. 50 1, 005. 00 -502. 50
31 PLASTI C TRAFFI C ARROW
16. 0000 EACH 75. 0000 65. 0000 -13.33% 70. 0000 -6.67% 60. 0000 -20. 00 %
1, 200. 00 1, 040. 00 -160. 00 1, 120. 00 -80. 00 960. 00 -240. 00
32 PERMANENT Sl GNI NG
L.S. -18.00 % S17.67% 13.33%
150, 000. 00 123,000.00 - 27, 000. 00 123,500.00 - 26, 500. 00 170,000.00 20, 000. 00
33 | LLUM NATI ON SYSTEM 1SE
L.S. 35. 00 % 35. 00 % 26. 67 %
3, 000. 00 4, 050. 00 1, 050. 00 4, 050. 00 1, 050. 00 3, 800. 00 800. 00
34 | LLUM NATI ON SYSTEM 2BN
L.S. 15. 94 % 15.94 % 81. 25 %
8, 000. 00 9, 275. 00 1,275. 00 9, 275. 00 1, 275. 00 14, 500. 00 6, 500. 00
35 | LLUM NATI ON SYSTEM 3BS
L.S. 32.97 % 32.97 % 102.35%
17, 000. 00 22, 605. 00 5, 605. 00 22, 605. 00 5, 605. 00 34,400.00 17, 400. 00
36 | LLUM NATI ON SYSTEM 4GS
L.S. 23.13% 23.13% 73.13 %
16, 000. 00 19, 700. 00 3, 700. 00 19, 700. 00 3, 700. 00 27,700.00 11, 700. 00
37 | LLUM NATI ON SYSTEM 5HN
L.S. 28.25% 28.25% 77.00 %
10, 000. 00 12, 825. 00 2,825.00 12, 825. 00 2,825. 00 17, 700. 00 7,700. 00
38 | LLUM NATI ON SYSTEM 6HS
L.S. -0.25% -0.25% 58. 00 %
30, 000. 00 29, 925. 00 -75.00 29, 925. 00 -75.00 47,400.00 17, 400. 00
39 | LLUM NATI ON SYSTEM 7I N
L.S. 3.33% 3.33% -23.33%
3, 000. 00 3, 100. 00 100. 00 3,100. 00 100. 00 2,300. 00 -700. 00
40 1 LLUM NATI ON SYSTEM 81 S
L.S. 46. 94 % 46. 94 % 77.78 %
9, 000. 00 13, 225. 00 4, 225. 00 13, 225. 00 4,225. 00 16, 000. 00 7,000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 10/ 2004
* k% BI D CHECK REPORT * * * TI ME: 09: 35
PSZE JOB NO: 042004 REVI SI ON NO BI DS OPENED ON : May 27 2004
CONTRACT NO: 006783 REGONNO  : 6 AWARDED ON : Jun 3 2004
VERSI ON NO : 2 WORK ORDER# : XL1855
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 I NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVING | NC. CORAL CONSTRUCTI ON' COMPANY
gﬁgg\/’;"‘ RD TO I DAHO STATE LINE 802 N FANCHER RD 2732 N BECK RD 10780 SW CLUTTER RD
042004 99212- 1016 SHERWOOD OR 97140- 9563
PROJECT . | M 0906( 205) SPOKANE WA 992203366 POST FALLS ID 838544567 WLSOWILLE OR 970700347
CONTY(S)  : SPOKANE CONTRACTOR NUMBER 406000 CONTRACTOR NUMBER 661800 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
41 I NDUCTI ON LOOP VEH CLE DETECTORS SYSTEM 1
L.S. 19. 29 % 19.29 % 8.57 %
3, 500. 00 4,175. 00 675. 00 4,175. 00 675. 00 3, 800. 00 300. 00
42 I NDUCTI ON LOOP VEH CLE DETECTORS SYSTEM 2
L.S. 20. 45 % 20. 45 % 5. 45 %
5, 500. 00 6, 625. 00 1,125. 00 6, 625. 00 1,125. 00 5, 800. 00 300. 00
43 | NDUCTI ON LOOP VEHI CLE DETECTORS SYSTEM 3
L.S. 21.67 % 21.67 % -23.33%
9, 000. 00 10, 950. 00 1, 950. 00 10, 950. 00 1, 950. 00 6,900.00 -2, 100.00
44 SEQUENTI AL ARROW SI GN
700. 0000 HR 3.0000 3. 0000 0.00 % 3.1000 3.33% 3.0000 0.00 %
2,100. 00 2,100. 00 0.00 2,170. 00 70. 00 2,100. 00 0.00
45 PORTABLE CHANGEABLE NESSAGE SI GN
3.0000 EACH 1, 500. 0000 1, 500. 0000 0.00 % 1, 600. 0000 6.67% 1, 500. 0000 0.00 %
4, 500. 00 4,500. 00 0.00 4, 800. 00 300. 00 4, 500. 00 0.00
46 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE Sl GN
1600. 0000 HR 5. 0000 2.0000 -60. 00 % 2.1000 -58.00 % 2.0000 -60. 00 %
8, 000. 00 3,200.00  -4,800.00 3,360.00 -4, 640.00 3,200.00  -4,800.00
47 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 100. 00 % 110. 00 % 300. 00 %
1, 000. 00 2,000. 00 1, 000. 00 2, 100. 00 1, 100. 00 4,000. 00 3, 000. 00
48 TRAFFI C CONTROL LABOR
1900. 0000 HR 32. 0000 34. 0000 6. 25 % 35. 0000 9.38% 35. 0000 9.38%
60, 800. 00 64, 600. 00 3, 800. 00 66, 500. 00 5,700. 00 66, 500. 00 5,700. 00
49 TRAFFI C CONTROL VEHI CLE
45. 0000 DAY 60. 0000 75. 0000 25. 00 % 80. 0000 33.33% 80. 0000 33.33%
2,700. 00 3, 375. 00 675. 00 3, 600. 00 900. 00 3, 600. 00 900. 00
50 TRAFFI C CONTROL SUPERVI SOR
500. 0000 HR 34. 0000 36. 0000 5.88 % 37. 5000 10. 29 % 38. 0000 11.76 %
17, 000. 00 18, 000. 00 1, 000. 00 18, 750. 00 1, 750. 00 19, 000. 00 2,000. 00



DOT_RGGBO1

PS&E JOB NO: 047004

REVI SI ON NO :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

* *x

DATE: 05/ 10/ 2004
TIME: 09: 35

BI DS OPENED ON : May 27 2004

CONTRACT NO: 006783 REGONNO  : 6 AWARDED ON : Jun 3 2004
VERSI ON NO : 2 WORK ORDER# : XL1855
o Lsros0 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE :1-90 I NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVING | NC. CORAL CONSTRUCTI ON' COMPANY
gﬁgg\/’;"‘ RD TO I DAHO STATE LINE 802 N FANCHER RD 2732 N BECK RD 10780 SW CLUTTER RD
042004 99212- 1016 SHERWOOD OR 97140- 9563
PROJECT | M 0906( 205) SPOKANE WA 992203366 POST FALLS ID 838544567 WLSOWILLE OR 970700347
CONTY(S)  : SPOKANE CONTRACTOR NUMBER 406000 CONTRACTOR NUMBER 661800 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
51 CONSTRUCTI ON SI GNS CLASS A
520. 0000 S.F. 5. 0000 15. 0000 200. 00 % 16. 0000 220. 00 % 17. 0000 240. 00 %
2, 600. 00 7,800. 00 5, 200. 00 8, 320. 00 5,720. 00 8, 840. 00 6, 240. 00
OTHER | TEMS
52 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
53 M NOR CHANGE
cALC 0.00 % 0.00 % 0. 00 %
~1.00 -1.00 -1.00 ~1.00
54 SPCC PLAN
L.S. 11.80 % 100. 00 % 20. 00 %
500. 00 559. 00 59. 00 1, 000. 00 500. 00 600. 00 100. 00
55  REGRADI NG EXI STI NG WSP TURNAROUND
1. 0000 EACH 175. 0000 2,300.0000 1,214.29% 1, 350. 0000 671. 43 % 2,000.0000 1,042.86%
175. 00 2,300. 00 2,125.00 1, 350. 00 1,175. 00 2,000. 00 1, 825. 00
CONTRACT TOTAL $1, 562, 261. 00 $1, 438, 888. 00 ~7.90% $1, 574, 101. 50 0. 76% $1, 765, 765. 00 13. 03%
BASE TOTAL $1, 562, 261. 00 $1, 438, 888. 00 ~7.90% $1, 574, 101. 50 0.76% $1, 765, 765. 00 13.03%




